

Responses to Questions for Debris Management and Removal Services RFP

Correction – Responses to the RFP for Debris Management and Removal Services should be clearly labeled with Debris Management and Removal Services 2014-08-01. Each RFP is due in to Pasquotank, Camden, and City of Elizabeth at their respective location by 4:00 pm on September 8, 2014.

Prior to beginning work, Contractor agrees to provide the Owner with Performance Bond payable to, in favor of, or for the protection of the Owner for the work to be performed under this Contract in an amount not less than the estimated contract amount, unconditioned for the full and faithful performance of this Contract. (Section IV – 16)

For the line items that Proposers are to provide fees in both cubic yards and tons - this is the required quantity for Pasquotank, Camden and Elizabeth City's RFP. Both cubic yards and tons will be evaluated for Reasonableness of Cost Criteria.

Correction to Pasquotank, Camden and Elizabeth City's RFP. *E-Waste should be priced per unit.*

Under Attachment II – 2. Construction and Demolition Debris – also include pricing for 31 to 60 miles.

The entire Fee Schedule, including the hourly fee schedule for personnel and equipment, will be evaluated for Reasonableness of Cost Criteria. The proposed fees will be accessed overall for evaluation of Reasonableness of Cost Criteria.

Pasquotank, Camden and the City of Elizabeth City have Debris Memorandums of Agreements with NCDOT. It will be the decision of each respective government agency, taking into consideration the magnitude of the event, if the MOA will continue to be in effect.

Pasquotank, Camden and the City of Elizabeth have a Disaster Recovery Plan which addresses Debris Management. The successful contractor will be requested to assist with the development of a more detailed Debris Management Plan as referenced in #21 on the Fee Schedule.

Pasquotank, Camden and the City of Elizabeth City's Debris Management Contract have recently expired.